Combined Bidder Activity Summary Report - August 2017
(Projects bid opened from August 01, 2016 to August 31, 2017, as of 09/12/2017)

No. of
Number of Projects No. of No. of No. of Projects Percent of
Avg. Number | Projects Bid |Under 10% of | Projects in |Projects Over|Within 110% of | Projects Within
Bid Month-YR Engineer's Estimate Low Bid High Bid Low Bid vs. EE | High Bid vs. EE of Bidders Opened EE +10% of EE 10% of EE EE +10% of EE
Jul-16 $58,354,702 $57,750,019 $71,100,449 -1.0% 21.8% 5.3 27 10 12 5 22 44.4%
Aug-16 $102,692,370 $97,116,501 $130,875,119 -5.4% 27.4% 5.0 28 10 1 7 21 39.3%
Sep-16 $145,162,532 $133,266,049 $163,671,024 -8.2% 12.8% 5.1 23 11 10 2 21 43.5%
Oct-16 $286,668,729 $270,069,710 $350,412,624 -5.8% 22.2% 5.1 49 25 22 2 47 44.9%
Nov-16 $224,147,306 $203,599,248 $282,941,468 -9.2% 26.2% 5.6 36 19 13 4 32 36.1%
Dec-16 $130,541,083 $116,719,686 $178,473,843 -10.6% 36.7% 5.4 19 7 8 4 15 42.1%
Jan-17 $268,976,964 $242,939,431 $282,288,536 -9.7% 4.9% 5.9 47 26 17 4 43 36.2%
Feb-17 $201,868,134 $195,295,718 $264,359,229 -3.3% 31.0% 5.6 37 12 21 4 33 56.8%
Mar-17 $215,738,601 $198,848,862 $242,095,215 -7.8% 12.2% 5.3 48 19 21 8 40 43.8%
Apr-17 $84,573,180 $81,078,288 $88,650,812 -4.1% 4.8% 4.5 49 16 19 14 35 38.8%
May-17 $94,296,344 $96,372,706 $123,547,900 2.2% 31.0% 4.1 53 14 26 13 40 49.1%
Jun-17 $105,375,374 $105,322,791 $136,962,942 0.0% 30.0% 4.4 20 2 12 6 14 60.0%
Jul 16 to Jun 17 $1,918,395,320 $1,798,379,009 $2,315,379,160 -6.3% 20.7% 5.1 436 171 192 73 363 44.0%
*Jul-17 $60,468,329 $59,126,488 $88,782,417 -2.2% 46.8% 5.0 19 3 13 3 16 68.4%
Aug-17 $58,702,390 $51,735,721 $78,215,694 -11.9% 33.2% 5.7 24 12 9 3 21 37.5%
Sep-17 #DIV/0! #DIV/0! 0 #DIV/0!
Oct-17 #DIV/0! #DIV/0! 0 #DIV/0!
Nov-17 #DIV/0! #DIV/0! 0 #DIV/0!
Dec-17 #DIV/0! #DIV/0! 0 #DIV/0!
Jan-18 #DIV/0! #DIV/0! 0 #DIV/0!
Feb-18 #DIV/0! #DIV/0! 0 #DIV/0!
Mar-18 #DIV/0! #DIV/0! 0 #DIV/0!
Apr-18 #DIV/0! #DIV/0! 0 #DIV/0!
May-18 #DIV/0! #DIV/0! 0 #DIV/0!
Jun-18 #DIV/0! #DIV/0! 0 #DIV/0!
Jul 17 - Jun 18 $119,170,719 $110,862,209 $166,998,111 -7.0% 40.1% 5.4 43 15 22 6 37 51.2%
Total $2,037,566,039 $1,909,241,217 $2,482,377,272 -6.3% 21.8% 5.1 479 186 214 79 400 44.7%
Note: 1) "*", numbers may be different from that in the previous report due to bid rank change(s); 2) Rejected projects are not included in calculations.
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